

**Amendment 3
Request for Qualifications:
Environmental Management System Pilot Program Consultant**

The following timeline has been updated due to the extension in the Closing Date for Receipt of Qualifications (Amendment 2, issued April 3, 2009).

F. Timeline

The following dates are set forth for informational and planning purposes; however, the Department reserves the right to change the dates.

- | | |
|---|-----------|
| 1. Issue RFQ | 3/10/2009 |
| 2. Requests for Clarifications Due | 3/30/2009 |
| 3. Responses to Clarifications Sent Out | 4/03/2009 |
| 4. Closing Date for Receipt of Qualifications | 4/17/2009 |
| 5. Council Selects Prequalified Firms | 5/1/2009 |
| 6. Notify Prequalified Firms | 5/4/2009 |
| 7. Council Issues RFP | 5/29/2009 |
| 8. Begin Contract (12-18 months) | Fall 2009 |

For more information please visit our website at: <http://www.iowadnr.gov/waste/sw/swapac.html>